
TERMS OF REFERENCE

Installation and Commissioning of Structured Cabling Systems of 8 OSG
Locations: A total of 240 Nodes

Background:

The Office of the Solicitor General is seeking to relocate eight (8) division offices to a
new building and needs to provide data and network facilities for its IT equipment. This
proiect will provide new network cabling to the relocated divisions and will provitle
interconnection between off ices.

Proiect Scope

The winning service provider should complete all installation/ networking cables

included in the terms of reference. The winning service provider will shoulder the rest of the

materials, including fiber optic cables, UTP cables, patch panels, PVC pipes, etc.

The Approved Budget for this Contract (ABC) is Three Million and Six Hundred
Thousand Pesos (PHP 3,600,000.00).

1. The bidder must have completed, within the last two (2) vears from the clate of
submission and receipt of at least one (1) single contract of similar naturc amounting to
at least fifty percent (50%) of the ABC; or the prospective bidder should havc cornpleted
at least two (2) similar contracts, ancl the aggregate contract amounts should be

equivalent to at least fiftv percent (50%) of the ABC, and the largest of these similar
contracts must be equivalent to at least half of the fifty percent (50%) of the ABC as

required.

2. The bidder shall submit a valid and current Certificate of Dealership/Resellcrs of the

product being offered.

3. The bidder shall have the Philippine Contractors Accreclitation Board (PCAB) license

for any category.
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4. The bidcler shall have at least one- (1) Ccrtifiecl Installer



Installation and Commissioning of Structured Cabling Systems of 8 OSG Locations: A
total of 240 Nodes

Technical Specifications:

3,600,000.00

Scope of Works

c. Network cable for the workstations, VOIP phones, ancl network Printers
will use Cat. 6 UTP cable, including cabling comPonents such as

Information Outlets, Patch Panels, and Patch Cords

Layout2TrunsofnewLANcableusingCat.6UTPcabletother'lesigrratecl
location of workstations, including IP Phones and network PrintL-rs
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ITEM QTY UNIT COST TOTAL

Installation and
Commissioning of Structured
Cabling Systems of 8 OSG
Locationsr A total of 240 Nodes

1 Lot 3,600,000.00

SUBTOTAL P 3,600,000.00

Item No. Itemldork Description

I Per Division: 30 DATA NODES each for a total of 240 Nodes

Notes:

a. Existing Rack for Network Switch, Patch Pancl, and Cable Manager shall
be reused

b. Uplink Cable and a network cable for Access Point will use Cat. 6 UTP

cable, including cabling components such as Information Outlets, Patch

Panels, and Patch Corcls

Roughing-ins/ lavout of trcw LAN cable racewav using aluminurn split

tubes ancl PVC pipes from the existing Rack location to the designated

workstations and access point location, including aluminum split

tubes/PVC pipe suPport, boxes, and fittings
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J Layout 3 runs of new LAN cable for uplink and backup (2) and Acccss

Point (1) using Cat. 6 UTP cable

-l Suppll,/install a new 48-ports Patch Panel insic{e the existing Rack for
workstations, VOIP phones, network printers, Acccss Points, antl Uplink

:)
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7 Supply/install new cable managers (2U)

8 Supplv/ install new 27 x Face Plates (2-ports for workstationsw/ lP
Phones; l port for network printers & workstations w/ o IP phoncs)

9 Supply/install 3 x cat. 6 Patch Cords (7 ft) for uplink and Access Point.

Supply/install new 27 x cat. 6 Patch Cortls (5 ft) for workstations, VOIP
phones, and network printer (Data Cabinet)

72 Supplv/install new 27 x cat. 6 Patch Cords (7 ft) for workstatior.rs, VOIP
phones, and network printers.

13 Fluke cable testing, Termination, tagging, ancl commissioning

1l Engineering & Documentation, including submission of the as-built plan

15 Must have cloud Local Area Network (LAN) Monitoring for cable stabilitv

Terms of Payment

Supplier agrees to be paid based on a progressive billing
scheme as follows:

For mobilization 15% of thc Total Contract Pricc, lcss

the 5% warranty tlcposit, comPuted basc-cl on thc

Progress billing.

First Releasc -
Mobilization

25% of the Total Contract Price, upon completion of 3

divisions' cabling less 5% warranty deposit, computed

based on the progress billing - within thirty (30) clays

from com letion of the clelive ancl issuance of the

Sc'concl Release'
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Supply/install new 3 x Cat. 6Information Outlets for Acccss Point and 
IUplink 
I

Supply/install new 27 x Cat. 6 Information Outlets for workstations,
including IP Phones and network printers
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Inspection and Acceptance Report by the OSG, ancl
submission of all other required docurnents.

Third Rele.asc.

Fourth Release

(- Delivery of
harclware,
- 90 days after the
issuance of notice to
proceecl)

20% of the Total Contract Price, upon complction of 2
divisions' cabling less 5% warranty c{eposit, computecl
basecl on the progress billing - within thirty (30) days
from completion of the clelivery and issuance of the
Inspection and Acceptance Report by the OSG, ar-rd

submission of all other required clocuments.

Fifth Release 10olo of the Total Contract Price less 5% warranty
deposit, computed based on the progress billing upon
completion of engineering & documentation, inclucling
submission of the as-built plan anci deliverv of cloud
Local Area Network (LAN) Monitoring. A certificatior-r
by the Case Management Service is needecl for the
completion of the proiect.

Sixth Release a One (1) year from the issuance of the Inspection ar-rd

Acceptance Report by the OSG - 5% of the contract

Price.

Delivery

a Ninety (90) clays upon receipt of NTP

25% of the Total Contract Price, upon complction of 3
divisions' cabling less 5% warrantv dcposit, computecl
baset{ on the progress billing - within thirty (30) days
from completion of the delivery and issuance of the
Inspection and Acceptance Report by the OSG, ancl
submission of all other required documents.

NOTES:

1. All work to take place Monday - Friday,8 am - 5 pm. Weekend or after-hours work

must be coordinated with OSG in advance.

2. The Contractor is responsible for applying for all the uecessary Permits.

3. The Contractor must have the appropriate licenses for working from heights and use

ladders and harnesses relevant to the working height.

4. The Contractor should wear personal protective equipment, including safetv glasses,

gloves, hard hat, etc.
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(Completion of
Services, Scope of
Work, and Knowledge
Transfer)



5. The Contractor is to clean the site daily, and all materials must be stored neatly in the
storage area. All debris, excess materials, etc., must be picked up and the area cleaned

up at the end of each day.

TECHNICAL WORKING GROUP:

SSS MARICAR G. TOLENTINO.MENDOZA
TWG - Member

SSII IOSEPH RYAN C. ABALOS
TWC - Member

ASII MA A. TU INC
TWG-M

sAo JoY Y. CHUA
TWG_M

ITO II CRUZ
G - N{cm

SSII OMAR T. GABRIELES
TIVG - N4omber

SSII PANTAS M. DE I,EON
T\\G - N{CM

CAO IE A L. CASTRO
lVlcmber

ITO IIIJAYvIE MALI('K S. MAI-I( D|M
G - Member

C OMPI(O SI'US MARK B.
ICHOSO

TWG - Member

DIR TV EDUARDO ALEJANDRO O. SANTOS
TWG - Chairlrorson
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