

- c. Extension of wall to the end wall of ASG Wall (see attached layout)
- d. Supply, fabrication, and installation of concealed type filing cabinet on two walls of the conference room 1 (Unit 4A)  
(see picture for reference)
11. Supply, fabrication, and installation of display cabinet at ASG Office  
(see picture for reference)
12. Repair of pantry and cabinets, including plumbing works, hinges, and handles
13. Supply, fabrication, and installation of a bar counter table at 1.10m of height  
*(Note: paint and counter finishes will be subject to contractors' swatches to be approved by the ASG)*
14. Switching/relocation of main door entrance and converting to double swing type  
(See attached sketch/plan)
15. Supply, fabrication, and installation of concealed type filing storage  
(See attached layout for locations)
- a. Overhanging cabinet
- b. Floor to ceiling cabinet
16. Supply, fabrication, and installation of wall mounted type of table at conference room 2 (Unit 4B) (see attached layout for location)
17. Dismantling of fix glass panel beside lawyer number 4(four)
18. Supply, fabrication, and installation of filing cabinet beside lawyer number 4 (four) at Unit 4B  
*Note: Floor to ceiling cabinets (see layout for location)*
19. Supply, fabrication, and installation of tiles finish at seven (7) lawyers' cubicles including (1) conference room 2 at Unit 4B  
*(Note: Color finishes will be subject to contractors' swatches to be approved by the ASG)*
- a. Dismantling of existing carpet tile on seven (7) cubicles
20. Supply, fabrication and installation of overhanging cabinet and shelves for Lawyers 1, 2, 3, 4, 5, 6, 7, 8, 9, 10, 11
21. Supply, fabrication, and installation of tiles at Unit 4A
- a. Dismantling of existing tile except lawyers area
- b. T&B
22. Adjustment to the left side of the existing door/emergency door  
(See attached plan/layout)
23. Painting of the following:
- 11.1 Concrete walls of the division with baseboard
- 11.2 ASG room
- 11.3 Conference 1&2 room
- 11.5 Files/storage room
- 11.6 Pantry
- 11.7 Lawyers' cubicles
- 11.8 Legal secretaries' cubicles
- 11.9 ASG secretary cubicle
- 11.10 File/storage cabinets
24. Supply and installation of wiring for two (2) telephone lines at the divisions
25. Demobilization and Hauling debris and other scrap materials

*(OSG representative will only check the installation of cabling and wirings for Internet Connection )*

*The following documents shall be deemed to form & be read & construed as part of this agreement:*

Contract Agreement

Philippine Bidding Documents

- *Schedule of Requirements*

- *Technical Specifications / Terms of Reference*

- *General and Special Conditions of Contract*

- *Supplemental or Bid Bulletins*

Eligibility Requirements, Technical and Financial Proposal

Performance Security

Notice of Award

Notice to Proceed

Other documents as may be required by laws